

Appendix II – Implementation Plan

Stage	Weeks
Project Initialisation	
System Analysis and Design	
System Development	
System Integration Test/ User Acceptance Test	
Data Conversion	
System Installation	
Security Risk Assessment and Audit	
Production Rollout	
System Nursing	
Total duration (Total weeks required for completion of the project)	

Name of Company with Chop: _____

Contact person and contact number: _____

Date: _____